

MUNICIPALITY OF PENN HILLS							
TABULATION OF BIDS				<b>LIME HOLLOW SANITARY SEWER UPSIZING PHASE I</b>			
17-Feb-15							
CONTRACTOR:				<b>A MERANTE CONTRACTING</b>		<b>R&amp;B CONTRACTING</b>	
<b>BASE BID</b>							
ITEM NO.	ITEM	UNIT	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1	18"PVC SDR 35 Sanitary Sewer Installation, Critical settlement area, 0'-8' in depth, complete in place	L.F.	320	\$ 170.00	\$ 54,400.00	\$ 205.00	\$ 65,600.00
2	18" PVC SDR 35 Sanitary Sewer Installation, Critical settlement area, 8.1'-12' in dept, complete in place	L.F.	220	\$ 230.00	\$ 50,600.00	\$ 220.00	\$ 48,400.00
3	Trench Plugs, complete in place	EA.	3	\$ 765.00	\$ 2,295.00	\$ 750.00	\$ 2,250.00
4	Bituminous Asphalt Trench Repair, complete in place	S.Y.	375	\$ 64.00	\$ 24,000.00	\$ 75.00	\$ 28,125.00
5	1 1/2" Roadway Milling and Profiling, complete in place	S.Y.	675	\$ 6.00	\$ 4,050.00	\$ 13.00	\$ 8,775.00
6	1 1/2" of 9.5mm Fine Grade Superpave Wearing Course, complete in place	S.Y.	675	\$ 11.00	\$ 7,425.00	\$ 9.00	\$ 6,075.00
7	Double Yellow Line Pavement Markings, complete in place	L.F.	600	\$ 1.00	\$ 600.00	\$ 3.00	\$ 1,800.00
8	Single White Line Pavement Markings, complete in place	L.F.	600	\$ 0.60	\$ 360.00	\$ 2.00	\$ 1,200.00
9	Erosion and Sedimentation Control, complete in place	L.F.	1	\$ 2,000.00	\$ 2,000.00	\$ 500.00	\$ 500.00
10	Additional Trench Excavation and Backfill, complete in place	C.Y.	20	\$ 60.00	\$ 1,200.00	\$ 45.00	\$ 900.00
11	Site Restoration and Cleanup, complete in place	L.S.	1	\$ 3,100.00	\$ 3,100.00	\$ 5,000.00	\$ 5,000.00
12	Traffic Control, Detour Signage, and Notifications, complete in place	L.S.	1	\$ 6,500.00	\$ 6,500.00	\$ 4,500.00	\$ 4,500.00

13	Photographic Documentation, complete in place	L.S.	1	\$ 700.00	\$ 700.00	\$ 1,500.00	\$ 1,500.00
	<b>TOTAL BASE BID:</b>				\$ 157,230.00		\$ 174,625.00
	<b>ALTERNATE BID NO. 1</b>						
ITEM NO.	ITEM	UNIT	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1	Bench and Invert Modifications, complete in place	EA.	4	\$ 1,350.00	\$ 5,400.00	\$ 4,000.00	\$ 16,000.00
	<b>TOTAL ALTERNATE BID 1</b>				\$ 5,400.00		\$ 16,000.00
	<b>ALTERNATE BID NO. 2</b>						
ITEM NO.	ITEM	UNIT	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1	Installation of new 60" Pre-Cast Sanitary Manhole - critical settlement, 0'-8' in depth, complete in place	EA.	2	\$ 5,960.00	\$ 11,920.00	\$ 4,000.00	\$ 8,000.00
2	Installation of new 60" Pre-Cast Sanitary Manhole - critical settlement, Additional depth over 8' in depth, complete in place	V.F.	4	\$ 225.00	\$ 900.00	\$ 400.00	\$ 1,600.00
	<b>TOTAL ALTERNATE BID 2</b>				\$ 12,820.00		\$ 9,600.00

<b>ALTERNATE BID NO. 3</b>							
ITEM NO.	ITEM	UNIT	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1	Installation of new 60" Pre-Cast Sanitary Manhole - critical settlement, 0'-8' in depth, complete in place	EA.	1	\$ 5,960.00	\$ 5,960.00	\$ 4,000.00	\$ 4,000.00
2	Installation of new 60" Pre-Cast Sanitary Manhole - critical settlement, Additional depth over 8' in depth, complete in place	V.F.	2	\$ 225.00	\$ 450.00	\$ 400.00	\$ 800.00
<b>TOTAL ALTERNATE BID 3</b>					\$ 6,410.00		\$ 4,800.00
<b>ALTERNATE BID NO. 4</b>							
ITEM NO.	ITEM	UNIT	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1	Installation of new 60" Pre-Cast Sanitary Manhole - critical settlement, 0'-8' in depth, complete in place	EA.	1	\$ 6,250.00	\$ 6,250.00	\$ 4,000.00	\$ 4,000.00
2	Installation of new 60" Pre-Cast Sanitary Manhole - critical settlement, Additional depth over 8' in depth, complete in place	V.F.	2	\$ 225.00	\$ 450.00	\$ 400.00	\$ 800.00
<b>TOTAL ALTERNATE BID 4</b>					\$ 6,700.00		\$ 4,800.00
BOND/CHECK					BOND		BOND
Bid Committee: Cynthia Carson, Chris Blackwell and Thomas O'Grady							